STATE OF CALI FORNI A

01/ 09/ 03
08-483404

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

08- SBD- 40- 148. 5/ 149.0

BI D SUMMARY

I N SAN BERNARDI NO COUNTY NEAR
NEEDLES FROM 0.5 KM WEST TO 0.2 KM

EAST OF OCOTI LLO WASH BRI DGE

PAVEMENT REHABI LI TATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10 FUND TOTAL HA22 567, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 358, 000. 00 AMOUNT OVER 131,73
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  (
1 489, 730. 50 2 YEAGER SKANSKA | NC
P O BOX 87
RI VERSI DE CA 92502-0
2 503, 503. 00 1 GRANI TE CONSTRUCTI ON

P O BOX 50085
WATSONVI LLE CA 95077

Bl D245

PACE 1

01/14/03
CONTRACT CODE "I '
29 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 60

0.50 PERCENT OVER EST 36. 80

NAME/ ADDRESS/ LOCATI ON)

909 684-5360 CC PREF CLAI MED
00140069
FAX 909 788-2449
087
COVPANY 831 724-1011 CC PREF CLAI MED
00000089
FAX 831 768-4021

-5085

3. 0%



08- 483404 Bl D245

08- SBD- 40-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
GLOBAL ENVI RONMENTAL CONSTRUCTI ON AREA SI GNS

FOUNTAI N VALLEY CA

HARBER REMOVAL ASPHALT CONCRETE SURFACE
SAN BERNARDI NO CA

OUR VALLEY FENCE VETAL BEAM GUARD RAI L
RI DGECREST CA

SUDHAKAR STRI PI NG MARKERS AND CHANNELI ZERS
RI ALTO CA



08- 483404 Bl D245

08- SBD- 40-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK CONSTRUCTI ON AREA SI GNS

FOUNTAI N VALLEY CA

CUR VALLEY FENCE VETAL BEAM GUARD RAI L
RI DGECREST CA



08- 483404 Bl D245

08- SBD- 40- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 09/ 03 01/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 600. 00* 2, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 500. 00* 25, 500. 00
5 (S) 120110 FLASHI NG ARROW SI GN EA 1 2, 500. 00 2, 500. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,020 4.00 8, 080. 00
7 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 8 40. 00 320. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 120 30. 00 3, 600. 00
9 120300 TEMPORARY PAVENMENT MARKER EA 67 3.00 201. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 2,500. 00 2, 500. 00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 72.00 5, 760. 00
12 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 850 1. 00 850. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 140 4.00 560. 00
14 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 230 25. 00 5, 750. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 580 3. 00 7, 740. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 95 75. 00 7,125. 00
18 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 115 105. 00 12, 075. 00
19 390145 REPLACE ASPHALT CONCRETE SURFACI NG TONN 3, 056 104. 00 317, 824. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 150. 00 750. 00
AREA)
21 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 140 21. 00 2, 940. 00
22 394052 SHOULDER RUMBLE STRI P STA 14 50. 00 700. 00
(AC, ROLLED-IN | NDENTATI ONS)
23 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 57 154. 00 8, 778. 00
24 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,300. 00 4, 600. 00
25 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 700 .50 350. 00
26 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1,570 .75 1,177.50
27 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 200 2.00 400. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 5. 00 550. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00

TOTAL 489, 730. 50



08- 483404 Bl D245

08- SBD- 40-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 09/ 03 01/14/03
| TEM SECOND
Bl D AMOUNT

1 500. 00* 500. 00
2 500. 00* 500. 00
3 4, 000. 00* 4000. 00
4 12, 000. 00~ 12000. 00
5 2,200. 00 2200. 00
6 9. 00 18180. 00
7 100. 00 800. 00
8 35. 00 4200. 00
9 4.00 268. 00
10 4,000. 00 4000. 00
11 28. 00 2240. 00
12 2.00 1700. 00
13 4.00 560. 00
14 65. 00 14950. 00
15 4.00 10320. 00
16 2, 500. 00* 2500. 00
17 200. 00 19000. 00
18 190. 00 21850. 00
19 110. 00 336160. 00
20 350. 00 1750. 00
21 25. 00 3500. 00
22 220. 00 3080. 00
23 77.00 4389. 00
24 2,400. 00 4800. 00
25 2.00 1400. 00
26 4.00 6280. 00
27 3.00 600. 00
28 4.00 440. 00
29 21, 336. 00* 21336. 00
TOT 503, 503. 00



